



# **CONFEDERATED TRIBES of the CHEHALIS RESERVATION**

## **ADDENDUM 1**

**to**

### **Ash Street Design project**

June 14<sup>th</sup>, 2021

---

#### **ITEM 1**

- Remove section E from Tasks. Construction phase services will not be needed during this phase of the project.
- Remove section F from Tasks. Final design will be extended with no pre-determined time limit.
- Extend the submittal time for the RFP to July 9<sup>th</sup> 2021 at 1:00pm.
- All survey work will be completed prior to “ Notice to Proceed” .

**End of Addendum 1**